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KERALA AYURVEDIC STUDIES &
RESEARCH SOCIETY.KOTTAKKAL

No : A4-369/2021/1 Dated : 29/10/2021

NOTICE INVITING TENDER

The Executive Director/Chief Executive Officer Kerala Ayurvedic Studies &
Research Society, Kottakkal for and on behalf of the Society invites online bids
from the Registered Bidders of PWD

Providing Wall Tiles Dhamnwanthari
1| Name of work : bhavan Panchakarma Rooms in First
Floor and Second Floor in Kerala
Ayurvedic Studies and Research
Society, Kottakkal

: Rs.2,31,945/-

2 Estimate Amount
. Rs.3500/-
3 Earnest Money Deposit
(EMD)
o Rs.500/-

4 Tender Submission Fee

. . 2 Months
5 Period of completion

) X ) D and above
6 Classification of Bidder

can be download from the web site,
www.kottakkalayurvedacollege.ac.in
/www.kasrs.org

7 Tender documents

8 Last date and time of
Receipt of Tender/ Bids 15/11/2021. 2 PM

9 Date and Time of Opening 16/11//2021 3 PM
of Tender



http://www.kottakkalayurvedacollege.ac.in/

Tender documents and tender schedule may be downloaded free of cost from the
Website _.www.kottakkalayurvedacollege.ac.in. /| www.kasrs.org. A bid submission fee shall be
accompanied by the Demand Drafts from a Scheduled bank, drawn in favour of the
Executive Director / Chief Executive Officer, payable at Kottakkal, during the time of
bid submission.

Tender sealed and endorsed as such with the name of work clearly written there
on should be delivered at the Office of the Chief Executive Officer/Executive Director,
Kerala Ayurvedic Studies & Research Society, Kottakkal before 2.PM, 15/11//2021.
Late tenders will not be accepted.

The scanned copies registration certificate duly attested by the Superintending
Engineer/ Executive Engineer, PWD, Kerala, Preliminary Agreement and EMD exemption
certificate (if any) shall be submitted along with the tender and subsequently in a separate
cover physically before the time fixed for tender opening. More details on EMD & Cost of
Tender documents/ bid submission fee are mentioned in this document.

The bids shall be opened at the office of the Executive Director/ Chief Executive
Officer , Kerala Ayurvedic Studies & Research society, Kottakkal on 16/11/2021 at 3.PM by
the Executive Director/ Chief Executive Officer.

<Competent Tender Opening Authority> in the presence of the Bidders / their
representatives who wish to attend at the above address. If the tender opening date
happens to be on a holiday or non-working day due to any other valid reason, the tender
opening process will be done on the next working day at same time and place.

Online Tenders/ bids are to be accompanied with a preliminary agreement executed in
Kerala stamp paper worth Rs.200/-. Tenders/ bids received without a copy of contractor's
license, preliminary agreement, e-payment form and filled tender documents will not be
considered and shall be summarily rejected. Further details can be had from the Office of the
Executive Director/ Chief Executive Officer, Kerala Ayurvedic Studies & Research society,
Kottakkal during working hours.

Executive Director/ Chief Executive Officer
Ayurvedic Studies & Research society, Kottakkal
(For and on behalf of Society)


http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/

Tender No: 04/2021-22

FACING
SHEET

KERALA AYURVEDIC STUDIES & RESEARCH SOCIETY,KOTTAKKAL

Dated:29/10/2021
Providing Wall Tiles
Dhamnwanthari bhavan
1 | Name of Work Panchakarma Rooms in First Floor
and Second Floor in Kerala
Ayurvedic Studies and Research
Society, Kottakkal
2 | Probable Amount of Contract Rs.2,31,945/-
(PAC)
Earnest Money Deposit (EMD) Rs.3500/-

4 | Last date and time of
submission of Tender/ bid 15/112001/ 2 PM
5 | Date & Time of opening tender 16/11//2021 3 PM
6 | Class of Bidder’s registration D and above
7 | Name and Address of Bidder
8 | Classification and office of
Registration
9 | Download of Tender Documents | www.kottakkalayurvedacollege.ac.in./
www.kasrs.org.
10 | Bid submission fee Rs.500/-

Executive Director /Chief executive officer



http://www.etenders.kerala.gov.in/

DECLARATION

I do hereby distinctly and expressly declare and acknowledge that I have read
the conditions as stipulated in the standard forms No. 83 and 84 with the relevant
modifications effected under clause 9-13-24 of form. No. 83 and Clause 14 of Form. No. 84
and I do hereby admit that these conditions are binding on me and I shall abide by the terms
and conditions as stipulated therein in respect of the work.

I do hereby declare also that, I have read the Revised PWD Manual 2012 and that I
am familiar with various clauses contained in it. I am fully aware that the condition
contained in the Revised PWD Manual are to be came as part of the Agreement.

I am enclosing preliminary agreement form in stamp paper Rs. 200/-

Name of Bidder:

Place:
Date:

TENDER AND BIDDERS CERTIFICATE

I hereby declare that I have perused in detail and examined closely in the
Madras Detailed Standard Specification, CPWD specification, IRC specification,
MOoRTH specification, all Clauses of the standard preliminary specification before
I submit the tender/ bid and I agree to be bound by and comply with all such
specifications except clause 73 and other clauses relating to arbitrations contained
therein. The guarantee period as per G.O. (MS) No. 98/02/PWD dated 21/11/1992
is noted by me for this work,

Name Of Bidder :

Address:

Place:

Date:



L. AMENDMENT OF CLAUSE 7 OF CONDITIONS OF CONTRACT ATTACHED
TO G.W.D. FORM. NO.132 ASPER G.O0.(M.S) NO. 2/ 2005 PWD. DATED
7.1.2005

L. Bills shall be submitted by the Bidder for part payment while the work

is in progress or final bill on completion of the work as per the specification,
terms and conditions of the contract and the Society shall take the requisite
measures for having the same checked and the claim as far as admissible settled
according to the availability of budget provision and allotment of funds made
with Society under the respective heads of account under which the work is
sanctioned and arranged and also subject to the seniority of such bills. The
Bidder shall not make any claim for interest or for damages for any delay in
settling the bills. No such claims shall be admitted by the Society. If the Bidder
be unable to prepare the bill for himself, the Society shall depute a subordinate
to measure the work performed in the presence of the Bidder, whose counter
signature to the measurement list will he a sufficient warrant to the Society to

prepare the bill for him that list.

Executive Director Chief executive officer



KERALA AYURVEDIC STUDIES & RESEARCH
SOCIETY,KOTTAKKAL

Notice inviting Tenders for Works

Name of work: Providing Wall Tiles Dhamnwanthari bhavan
Panchakarma Rooms in First Floor and Second Floor in
Kerala Ayurvedic Studies and Research Society,
Kottakkal

Locality :-Kottakkal

Last date of tender :-15/11/2021

Executive Director /Chief executive officer

1 (a) Tenders are invited for and on behalf of the society only from registered Class D and

above bidders approved by P.W.D for the work

(b) The tender document(s), may be downloaded free of cost from the society website
(www.kottakkalayurvedacollege.ac.in./www.kasrs.org.). No payment is required for
downloading the tender documents from the above website however a bid submission fee, as

mentioned below in this document, is required to be submitted along with the bid.

(c) Only those bidders having a valid and active registration, on the date of bid
submission, shall submit bids within the stipulated time. All bids sealed and endorsed as such
with the name of work clearly written there on should be delivered at the office of the Chief
Executive Officer / Executive Director , Kerala Ayurvedic Studies and Research Society,

Kottakkal , as per the type of tender.

(d) The Society system shall not allow submission of bids after the stipulated date &
time. The bidder is advised to submit the bids well before the stipulated date & time to avoid
any kind of issues such as , traffic congestion, etc. In this regard, the department shall not be

responsible for any kind of such issues faced by bidder .
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(d) Ineligible bidders or bidders who do not posses valid & active registration, on the
date of bid submission, are strictly advised to refrain themselves from participating in this
tender. If such instances are noticed, the same shall be treated as “fake bidding” by the

respective bidder and such bidder shall be blacklisted as per departmental rules in force.

(e) Mention of price details at any place other than the designated place, shall
disqualify the bidder and the bid shall be summarily rejected.

2. The items and sub-heads of works to be done are enumerated in the subjoined
schedule. Unless otherwise specified, the tender must be for the whole or any individual work
and part tenders are liable to rejection. A bidder may tender for more than one work with the
earnest money deposit specified in each case, but shall not tender for any part of a work ,

unless specifically so required.

3. All works shall be done in conformity with the specifications and conditions of
contract in force in the P. W. D. In case of schedule rate contract, bidders must quote their
own rates specifically for each item without reference to the departmental estimates or' the
current schedule of rates and for percentage rate contract only a single rate as an overall
percentage above or below or at the rate given in the schedule by a single entry at the space
provided in the schedule under, the head quoted rate may be made. The rates quoted shall be

inclusive ones; covering all the operations contemplated in the specifications and tender



schedules and all incidental work necessary for such operations such as shoring, bailing out

work, scaffolding, etc. The rates quoted shall be inclusive of all taxes applicable.

(a) When tenders are submitted based on bidder's alternate designs such tenders
should be accompanied by a schedule of quantities of materials to be used for each item of
work with complete detailed specifications and data as a separate attachment at the
designated place while submitting the bids online. In such cases the benefit of any savings in
the quantities of materials actually used up under each item of work during execution will

accrue to the department.

(b) The overall percentage rates accepted and specified in the agreement shall not be

varied on any account whatsoever.

(©) The bidders who quoted below estimate rate will remit performance guarantee

with a view to curb the tendency to quote low rates and execute the works unsatisfactorily.

c.1) If the quoted PAC differ estimate PAC by more than 25%, the bid will be
rejected.
c.ii) If the quoted PAC differ estimate PAC up to 25%, the bidder will remit

performance guarantee equal to the unbalanced price in the estimate P.A.C and quoted P.A.C.

This will be released only after satisfactory completion of the work.

c.iil) No interest, in any circumstances, shall be payable by the department to the

bidder for the EMD/ security deposit/ performance guarantee furnished.

.The bids will be opened at the office of the tender inviting authority on 16/11/2021 _at3.PM_
by Executive Director/Chief Executive officer in the presence of those bidders or their
authorised agents who wish to be present. In case it is not possible to open the tenders on the
specified date due to any valid reason the revised time and date of opening of tenders will be
published on Society website. The bidders shall check the Society website regularly for

such updates.



(i)

The total amount of each tender will be read out. There is no provision for correction of bids
once submitted online. However, multiple bids can be submitted by the bidder, in case of
corrections, till the last date & time of bid submission and the most recent/ latest bid

submitted before the stipulated date & time of bid submission shall only be considered by

Society for further processing. Details of individual rates will be treated as confidential and

will not be read out.

Bidders shall remit the tender document fees and EMD using DD. Bidders are advised to
visit the “Downloads” section of KASRS  website www.kasrs.org for detailed
instructions

(i11)) The bidder shall mandatory enclose an attested copy of his/ her valid and active
Registration Certificate to the Tender Inviting Authority in an envelope. The bidder shall get
the Registration Certificate attested only from any of the Superintending Engineers/
Executive Engineers of PWD, Kerala. The envelope, containing attested copy of the valid and
active Registration Certificate, preliminary agreement should reach the department on or
before the bid opening date & time, failing which, the bid is liable to be rejected. The

department shall not be responsible for any postal service delay or any other delay.

Bidders, who have secured exemption from individual EMD payments, need not do
this except when special Earnest money is asked to be deposited. Such EMD exemption
certificate/ document needs to be scanned and submitted online along with the bid, failing
which, the bid shall be rejected summarily. The original EMD exemption document may

have to be produced, if required, failing which, the bid shall be rejected summarily.

5. Selected bidder will be required to produce income-tax and GST registration certificates

before final payment is made for the work, and before security deposits released.



6. In the case of proprietary or partnership firm, it will be necessary to submit online the
scanned copy of the certificates aforementioned for the proprietor or proprietors and for each

of the partners as the case may be.

All bids received without the scanned copy of certificates mentioned at point 6 & 7 above

will be summarily rejected.

7. The bidder shall examine closely the Madras Detailed Standard Specifications, CPWD

specification, IRC specification, MoRTH specification, and also the standard preliminary

specifications contained there in which is available for viewing on the Society website
before submitting his tender unit rates which shall be for finished work in site. He shall also
carefully study the drawings and additional specifications and all the documents which form
part of the agreement to be entered in to by the accepted bidder. The documents connected
with the contract such as specifications, plans descriptive specification sheet regarding
materials etc., can also be seen during the office days & hours in the Office of the Executive

Director/Chief executive officer , Kerala ayurvedic studies and research society, Kottakkal

8. The bidder will examine the site condition and satisfy themselves of the availability of
materials at near by places, difficulties which may arise during execution etc before

submitting tender for the work.

9. The bidder's attention is directed to the requirements for materials under the clause
"Materials and workmanship' in the Preliminary Specification. Materials confirm to the
Indian Standard Specification shall be used on the work, and the bidder shall quote his rate

accordingly.

10. Every bidder is expected before quoting his rate to inspect the site of the proposed work.
He should also inspect the quarries and satisfy himself about the quality and availability of
materials. The names of quarries, kilns, etc. where from certain materials are to be obtained
will be given in the descriptive specification sheet. The best class of materials to be obtained
from the quarries or other source defined shall be used on the work. In every case the

materials must comply with the relevant standard specification. Samples of materials as

called for in the standard specification or in this tender notice, or as required by the Society
in any case, shall be submitted for the Super checking officer approval before the supply to
site of work is begun. If the bidder after examination of the source of materials defined in the

Descriptive Specification sheet is of opinion that materials complying with

10



(2)
3)
4)
()
(6)
(7)
(8)

the standard or other specification of the contract cannot, be obtained in the Descriptive

specification sheet he shall so state clearly in his tender and state where from he intends to

obtain the materials subject to the approval of the Society. The Society will not, however
after acceptance of contract rate pay any extra charges for lead or for any other reasons, in
case the bidder is found later on to have misjudged the materials available. Attention of the
bidder is directed to the standard "Preliminary specification regarding payment of

seigniorage, tolls etc.

Note:- The department does not undertake to construct or make available any approach road
or other means of approach to the proposed work site and the bidder shall get
acquainted with the available means of approaches to the proposed site and quote for
the various items. The Department shall not be liable for any claim raised later on the

plea of nonavailability or non-access to the site.

11. The bidder's particular attention is drawn to the sections and clauses in the standard

'Preliminary Specification" dealing with

(1) Test, inspection and rejection of defective material and work
Carriage
Construction plant
Water and Lighting
Cleaning up during progress and for delivery
Accidents
Delays
Particulars of payment

The bidder should closely peruse all the specification clauses which govern the rates

which he is tendering.

12. In consideration of the bidder being allowed to quote for the work, he should keep the
tender firm for a period of 3 months from the date of opening the tender during which
period or till the tenders are decided whichever is earlier, he will not be free to withdraw the
tender. Any such withdrawal will entail forfeiture of the earnest money

deposited for the work.

Due to departmental or administrative reasons if it is found necessary to keep the tender
open for a further period, prior consent of the bidder shall be obtained in writing for every

further period of one month.

11



13. Before commencing work or within a week after the date when the acceptance of the ten-
der has been Intimated to him, the bidder shall deposit a sum sufficient to make up the
balance amount which together with the amount of earnest money deposited shall be treated
as security for the proper fulfillment of the same and shall execute an agreement for the work
in the P.W. Schedule Form. If he fails to do this or in the case of P.W. contracts maintain a
specified rate of progress (to be specified in each case in the tender schedule) the earnest
money and security deposit shall be forfeited to Society and fresh tenders shall be called for
or the matter otherwise disposed off. If as a result of such measures due to the default, of the
bidder to pay the requisite deposit, sign contracts or take possession of the work any loss to
Society results, the same will be recovered from him as arrears of revenue, but should it be a
saving to Society, the original bidder shall have no claim whatever to the difference.
Recoveries on this or any other account will be made from the sum that may be due to the
bidder on this or any other subsisting contracts or under the Revenue Recovery Act, otherwise

the Society may decide.

14. Acceptance of the tender rests with the Tender Inviting Authority who does not undertake

to accept the lowest or any particular tender.

15. The right to carry out the work in conformity with or in a manner entirely different from
the terms of this invitation that may be considered most suitable before or subsequent to the
receipt of tenders due to exigencies of work, is reserved with the department.

16. Schedule of quantities, specifications of work to be done and conditions of contract to be
entered into can be seen on the Society web site. It shall be definitely understood that the

Society does not accept any responsibility for the correctness or completeness of the
schedule, that the schedule is liable to alteration by omissions, deductions or additions at the
discretion of the competent departmental officer or as set forth in the conditions of contract.
The bidder will however base this tender amount in the case of lump sum tender on the basis
of those quantities, etc.

17.  Tender forms and general specifications can be downloaded free of cost from Society
website. Tenders not submitted in such prescribed online format or submitted incomplete in
any respect whatever such as unattested errors and corrections in rates, quantities, units or
amounts (figures not expressed in words), totals of contract not entered, etc, shall be

summarily rejected.

18.  The earnest money deposit of the unsuccessful bidders will be refunded immediately

after tabulating tenders, keeping only the earnest money of the first 2 lowest tenders via
12



electronic media. The Earnest Money Deposit of the remaining unsuccessful bidders will also

be refunded within a week from the date of acceptance of the tender via electronic media.

19. Solicitors fee, if any, to be paid to the Law Officers of Society for scrutinising or

drawing up of agreements- will be paid and the same recovered from the successful bidder

20.  In case of any additional remarks the bidders must attach/upload a PDF file along
with online bid. If they are prepared to carry out at their tendered rates such portion or

portions of the work as may finally be allotted to them by the Officer deciding tenders.

Note:-The Society reserves the right to allot such portion of the work included in the tender
at the rates quoted by the bidder in the absence of specific noting by the bidder to the contrary
against clause 4 on page 5 of tender (G W. D-Form 84). Such allotment shall not vitiate the

acceptance and the bidder shall indemnify Society against any loss to Society, due to
failure on the part of the bidder to carry out such portion of the work allotted to him at the
rates quoted by him.

20. (a) The successful bidder will have to carry out 25 percent more of the estimated

quantity of every item at his agreed rates.

The Contract is bound to carry out sinking of wells increase up to 10 meter (ten meter)
extra depth beyond the estimated design depth and rate for which shall be paid as per
schedule of rate and extra item conditions. In case of pile foundation, precast or cast in site, in

the same conditions as above shall apply.

21. Any further information necessary can be obtained at the office of the tender inviting

authority on all working days during office hours.

22. The work should be completed in all respects 2 months either from the date of handling

over the site or from 10" day of agreement whichever is earlier.
Executing agreement for the works will be made within the time limit prescribed as follows:

1. The time limit allowed for executing the agreement without fine will be 14 days (Fourteen
days) from the date of acceptance of tender. Acceptance of tender rests with Technical

Sanction authority.

2. Further time of 10 days will be allowed to execute an agreement by realizing fine of 1% of
the P.A.C subject to a minimum of Rs.1000 (Thousand Only) and maximum of Rs.25,000
(Twenty Thousand Only).

13



3. Tenders will be rejected, if agreement is not executed within 24 days and work will be

awarded to the next lowest bidder, as per rules.

4. The bidder will take over the charge of the site within 10 days after executing agreement

and commence the work.

23. Payment on lump sum basis or by final measurement at unit prices:

(a) Final measurements need not be taken unless either the bidder or the Society

claims extras to or deductions from the quantities of Schedule A.

(b) In case final measurements are claimed, they shall be taken only for those items
for which either the bidder or the Super checking officer claims final measurements and the
quantities of the remaining items in Schedule A shall be accepted as correct. The lump sum
amount mentioned in the agreement will then be varied by addition there to or deducting
there from as the case may be the difference (if any), between the amounts mentioned in
Schedule A for such items and the amounts arrived at by calculation at Contract rates based

on the revised quantities for the same obtained by the final measurement aforesaid.

Amendment: When payment on earth work exceeding 300 M® are made based on the
tape measurements, the bidder shall give a declaration in writing to the effect that he agree

for the recovery of the over payment, if any, from the next bill.

(c) It shall be accepted as a condition of the contract that the payment of the final bill

to the bidder less the withheld amount and his acceptance there of shall constitute a full and

absolute release of Society from all further claims by the bidder under the contract.

(d) Payment for additions and deductions for omissions.

No authorized variation shall vitiate the contract but additions and omissions shaft be

measured and dealt .with in accordance will clause 23 (b).

(e) Items of work not expressly or impliedly described in the schedule, plans or
specifications will be treated as 'extras'. They will include only items of works which through
highly necessary for the proper execution of the work and for its completion, were not

provided for in the original contract.

(e.1) The execution of an extra item of work and payment-therefore will be based on

the following conditions:-

14



(1) There shall be an order in writing to execute the extra item of work duly

signed by the construction engineer of the society before its commencement.

(11) If the bidder finds, after examining the specifications and plans that extras are
involved, he should give notice to the Engineer to this effect and shall proceed with the

execution of the extra item only after receiving instructions in writing from Engineer.

(e.2) Extra items may be classified as additional substituted or altered items,

depending, on their relation or otherwise to the original item or items of work.
(e.3) The rates extra shall be worked out as below

(e.3.1)In the case of all extra items whether additional altered or substituted, if

accepted rates for identical items provided for in the contract such rates shall be applicable.

(e.3.11) In the case of extra items whether altered or substituted, for which
similar items exists in the contract, the rates shall be derived from the original item by
appropriate adjustment of cost of affected components. The percentage excess or deduction of
the contract rate the original item with reference to the departmental estimated rate shall be

applied in deriving the rates for such items.

(e.3.1i1) In the case of extra items. Whether altered or substituted and for which
similar items do not exist in the contract and rates exists in the schedule of rates, the rates
shall be arrived at on the basis of the departmental data rate as per agreed Schedule of Rates.

Tender excess, if any, will not be applied.

(e.3.1v) In the case additional items, the rates shall be arrived at on the basis of the
departmental data rates as per the agreed DSR, after applying the tender deduction except, on

the cost of departmental material. Tender excess, if any, will not be applied.

(e.3.v) In the case of extra items whether additional altered or substituted, for
which the rates cannot be derived from similar items in the contract, and only partly from the
departmental schedule of rates the rates for such part or parts of items as are not covered in
the schedule of rates shall be determined by the Engineer on the basis of the prevailing
market rates giving due consideration to the analysis of the rate furnished by the bidder with
supporting documents, including bidder's profit. This shall be added on to the departmental
rate (including bidder's profit) current at the time of ordering or executing the extra item,
whichever is earlier for the other part the item for which rates can be derived from the

schedule of rates.
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(e.3.vi)In the case of extra item whether additional, altered or substituted, for with the
rates cannot be derived either from- similar item of work in the contract or from the
departmental schedule of rates, the bidder shall within 14 days of the receipt of the order to

carry out the said extra item of work. Communicate to the Engineer the rate which he

proposes to claim for the item, supported by analysis of the rate claimed and the Society
shall within one month thereafter determine the rate on the basis of the market rate giving

consideration to the rate claimed by the bidder.

(e.3.vii) In the case of percentage rate contract, the rate for extra item shall be
arrived at by applying the percentage excess or deduction to the departmental data rate as per

the original schedule on which the tenders were invited.

(e.4) Wherever the term "Departmental data rate" appears, it shall mean the rate
derived from the Departmental schedule of rate and shall include conveyance charges and

bidder's profit.

(f) In cases in which the bidder has extra items not contemplated in the agreement but
the rates of which require sanction of higher authorities may in such case, sanction advance
up to an amount not exceeding 75 per cent of the amount for the items at the rate worked out
and certified by the Engineer. The Engineer shall in all such cases promptly record all
authorised extra items executed by the bidder including detailed measurements and quantities
there of in the Measurement Book. He shall neither enter any rate for the same in the

Measurement Book nor include such extra items in the body of the bill. When the bill is

received in the Sub Division, the Society shall prepare a separate statement for those extra
items showing the items executed, quantity of each items rate for each item worked out
by him based on agreement, conditions and amount for each item in the basis of the
rate worked out by him, He shall also furnish a certificate to the effect that he has personally
examined all the extra items and they are bonafide the amount payable for these items

will not be less then Rs

(amount to be specified) and that there is no objection in paying 75 per cent of this amount as
a secured advance On receipt of the bill with the above statement and certificate may make
payment not exceeding the amount recommended by the Engineer as a lump sum secured for

works done but not billed for.

24. Arbitration shall not be a means of settlement of any dispute or claim out of this contract.

All disputes and differences arising out of the contract may be executed in pursuance of the
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modification shall be settled only by the Civil Court in whose jurisdiction the work covered
by the contract is situated, or in whose jurisdiction the contract was entered into in case the

work extended to the jurisdiction of more than one court.

25. The bidder shall not without the previous sanction in writing of the authority
accepting the tender execute any power of attorney in respect of any matter, touching this

contract, and any such power of attorney executed without such sanction shall not be

recognised by or be binding upon Society. It shall be entirely with in the discretion of the
authority accepting the tender either to grant such sanction or to refuse it or to revoke a

sanction once given.

26. No part of the contract shall be sublet without written permission of the Society

nor shall transfer be made by power of attorney authorise other to receive payment on the

bidders behalf.

217. The tender inviting authority or other sanctioning authority reserves the right to

reject any tender or all the tenders without asking any reason there for.

28. They will also establish laboratory facilities for testing the quality of the

materials at their cost.

The quality of materials used by the bidders should be ensured by the Society and testing of

the materials wherever necessary will be done by the bidder at his cost.

29. The materials available if issued to the bidder will be recovered at book value on
issue rate plus 20 per cent supervision charge or market value or data rate whichever is

higher. The fixing of market rate will be governed as per clause 33.

30. The bidder will be exempted from payment of seigniorage for rubble and metal
quarried from P.W.D. quarries exclusively for PW.D. work. If the PWD. quarries are not
situated within a convenient distance from the site of the work the bidder's quoted rates shall
be inclusive of seigniorage, ground rent, etc, that may be payable to the owners of private

quarries.

31. In making payment the total amount of the bill will be rounded off correct to the

nearest rupee if the amount is above Rs. 25 and to the nearest paisa if amount is below Rs 25.

32. (a) When power rollers (which term includes steam and diesel rollers) are hired out
to bidders hire charges for the rollers (which include cost of lubricating oils, grease, small
stores and establishment charges but exclude cost of fuel), shall be recovered at the rate
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specified in the tender schedule per day of eight hours for the full period the roller is hired to
the bidder, including non-working days, except for authenticated periods of break down of
the roller for the roller for the full working hours of a day, that is 8 hours from 8 a.m. to 5 p

m. (including one hour interval for lunch) and for Sunday and other Public holidays if there is

no work on these days.

The daily rate of hire fixed by the Chief Engineer shall be for a day of 8 hours or part thereof

between 8 a m to 5 p m with one hour interval for lunch.

(b) If there is work on Sundays and other Public holidays the hire charges for the rollers

shall be recovered at the rate of 1.20 times the rate of normal working days-

(©) When power rollers, are worked on any day in excess of eight hours (that is
outside the normal working day between 8 a. m. and 5 p m.) hire at the rate of 1.20 times the
hourly rate applicable for that day ("based on the rate for 8 hours,) shall be levied for every

extra hour or part thereof-

(d) The average out-turn expected from a power roller for a day of 8 hours shall

be fixed by the Society for the various items of road work. A variation of plus or minus 12|
per cent may be allowed to this average. If the daily out-turn from the roller fails outside the
permissible variations, the bidder shall be charged at one and a half times the rate of normal

hire for the day specified for the roller concerned.

However this clause shall not be applicable in cases where the variation is due to

authenticated periods of break-down of the roller or inclement weather.

32A. In addition, to the hire charges, necessary water, split fire wood, diesel oil (fuel oil) or
power, as the case may be required for the efficient working of the power roller, shall be

supplied by the bidder at his cost,

32 (B) Departmental Road Roller shall only be used for the works. bidders will be permitted
to use road rollers from other sources only in case where a departmental road roller in

working condition is not available to be hired out therein.

32 (C) When the departmental hot mixing plants are hired out to be contracts hire charges
(which include cost of lubricating oils, gross small stores and Establishment charges but
exclude cost of fuel) shall be recovered as specified in the tender schedule per day of eight
hours for the full period of the plant hired to the bidders including non-working days except
the authenticated period of break down of the plant for the full working hours of the days ie.,
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8 hours from 8 am to 5 pm (including one hour interval for lunch) and for Sunday and other

public holidays if there is no work in these days.

32 (D) When departmental road roller and sprayer are hired out to the bidder, hire charges
which include cost of lubricating grease, small stores and Establishment charges but exclude
cost of fuel) shall be recovered as specified in the tender schedule per day for roller and for
sprayer of eight hours for the full period of the plant hired to the bidders including non-
working days except the authenticated period of breakdown of the plant for the full working
hours of the days ie., 8 hours from 8 am (including one hour interval for lunch) and for

Sunday and other public holidays if there is no work in these days.
The bidder will arrange the road roller by himself.

33. Value of quantities of the departmental materials issued for the work either allowed
to deteriorate or unaccounted for amounting as it does to an excess supply over the sanction
requirements shall be recovered at book value or issue rate plus 20 per cent supervision
charges or market rates whichever is higher with sales tax and in addition specific penalty
rate stipulated by the Department Market value will be the retail selling price of materials in
the locality of the work or the nearest market town current on the day of issue, or recovery
which is more. The Construction Engineer shall obtain the information and record within 7
days of such issue, sending a copy to the bidder. The decision of the Super checking officer

regarding current market rates shall be binding on the bidder.

Unused balance if any at the time of completion or termination of the contract will not be
accepted by the department- The cost of such materials amounting as it does an excess over
sanctioned requirements shall be recovered at book value +20 per cent or current market rate
whichever is higher and in addition to specific penalty rates as may be fixed by Society in the

form of Departmental Circular order from time to time shall also be recovered

(A) 1.Cost of small excess quantity of cement may less than one full day will be recovered
from the bidders without penalty and that if the excess is more than it will be transferred to
other works as early as possible sub top condition that the quantity of cement is ensured by a
responsible officer not below the rank of Assistant Engineer, before utilizing it in one of the

work for which it is transferred.

2. In the case of excess steel rods, recovery of cost will be effected on agreement rates, if the

excess is not due to any change in design or abandoning a part of the work.
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3. The materials will be issued to the bidder only for meeting the actual requirement so that

large excess do not occur at the time of completion of work.

34. Bidders should declare that they are not related to any Society servant, who is in
charge of or having control of the work. Relationship in this will be restricted to father,
mother, son, daughter brother-in-law mother-in law/ and first cousin of the officer concerned.
If the above condition is found to have been contravened, when they tender the earnest
money/ security deposit of the bidder / tender will be forfeited and the contract entered into

will stand canceled.

35. The bidder will provide his own tool and plant, store sheds to store his own mate-
rials as well as those supplied by the department and will be entirely responsible for the
proper use and safe custody of the latter and also for any loss damage, theft, mishandling or

any cause, whatsoever.

35 (4) The responsibility for safe custody of materials at work site and during transit will be
vested with the bidder. The concerned Overseer in charge of the work will verify the stock
and initiate action of shortage in stock in notice. Other inspecting officers will also verify the

stock during inspection.

36. In case of schedule rate contract, if different rates are quoted for the same specifica-
tion of work under identical working condition at the same site / in different appendices of

the lowest quoted rates will be accepted for the items in all the appendices

37. The bidder shall be responsible for the safety of the labour employed by him and he
shall be liable of pay the necessary compensation in case of accidents, as per the Workmen’s

Compensation Act.

The bidder will also be liable to abide by the fair wage clause condition attached separately.
38. If the department undertakes to supply particular materials to claim for extra
payment on account of delay in the supply of materials will be entertained.

39. In the case of construction of steining to wells, excessive tilts if any occurring to the

extent which is more than the percentage allowed as per rules will have to be rectified by the
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bidder at his own cost and if the bidder fails to attend to the same it will be got rectified by

other agency and cost there of recovered from the original bidder.

40. The bidder should take a license under the current explosive rules to enable him to
manufacture and possess the quantity of gun powder required by him for blasting, if

necessary

41. The bidder shall employ engineering personnel as detailed below for a period of one
to two years according to the tenure of the contract the Engineering Graduates and

Engineering Diploma Holders respectively.

Cost of work executed No of personnel to be emploved

For works costing from Rs. 2 lakh up to Rs 20 | One Engineering Diploma Holder
lakh

For work costing over 20 lakh One Engineering Degree Holder

For Pre Qualification work/ Post qualification One Engineering  Degree Holder and One

works. Diploma holder

42. Tenders which are not in conformity with this tender notice are liable to rejection.
43. This tender notice with the conditions stated herein will form part of the contract
documents.
44, In the case of schedule contracts when the rates quoted for a particular item in figu-

res and words disagree, the rates quoted in words will be taken for the purpose, of the
settlement of the contract. The bidder is bound to accept these rates if the contract is awarded
to him. Similarly in the case of percentage rate contract when the prevail percentage rates
quoted in figures and words disagree, the rates noted in words will be taken for the purpose of
the settlement of the contract The bidder is bound to accept these rates if the contract is

awarded to him.

45. If any correction is made by the bidder in the tender schedule the tenders are likely
to be rejected. Any corrections/ suggestions/ remarks etc. to be given by the bidder has to be

made only in the “Remarks” page/ section of the online bid.

46. In the case of the percentage rate contract, the overall percentage rate quoted by the
bidder shall not be varied on any account whatever and it shall hold good for all items done

prospective of variations in quantities.
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47. The quantities provided in the schedule may vary and the bidder should be prepared
to do excess up to 25% (twenty five per cent) over the schedule quantities at the quoted rate

for the work.

The G.O.(P)No.13/2012/PWD dated 01.02.2012 and specification issued by the
Chief Engineer, General in circular No. O&M(1) 240/89 dated 11-2-1988 shall also be
referred to for the road works. In case of any conflict between the provisions of MDSS, the

above circular order and Government Order the latter shall prevail.

48. It shall be accepted as a condition of contract that the landed property or bank
deposit based on which the solvency certificate was issued by the Revenue Department and
produced during the time of Registration will not be alienated during the period of contract

without the permission of Government vide G.O. (P)No. 136/74/PW., dated 8" August 1974.
49 (A) GRACE PERIOD

The tendering authority will consider genuine request for extension of time of completion of
work at the time of executing agreement taking into account the climate conditions or other
local problems at the site and grant extension of time up to three months. (from the original
time of completion) . The tendering authority shall record the reason in such action with facts

and figures.

The grace period will not be granted if the extension is necessitated due to the default on the

part of the bidder.

For extension of time of completion beyond the grace period time will be increased at the

following rates.

Period of Extension Rate of fine

First extension 1% of PAC subject to a minimum of Rs.1000/-

and maximum of Rs.50000/-.

Beyond First Extension 2% of the PAC subject to minimum Rs.2000/-
and Maximum Rs.1,00,000/-.

Extension of time of completion that can be granted at a time will not exceed 25% of the
original time or six months which ever is less
maximum extension of time of completion will
be limited to half of the original time of
completion.
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Incentives will be paid to the bidder at the rate of 1% of the Estimate P.A.C. subject to a
maximum of Rs.4 lakhs (Four lakhs) for completion of work within the agreed time limit in

case of works which exceed TS power of Superintending Engineer.
49.  TERMINATION OF CONTRACT

The present system of risk and cost termination will continue.

50. Amendment/ Corrigendum publication on society website

All amendment(s)/ corrigendum(s) shall be published on the society website and bidders are
advised to check the website regularly for the same. The department shall not be responsible

for bidder’s negligence in checking the website regularly for any updates on this tender.

SPECIAL CONDITIONS

1. All works shall be done in conformity with the specification and condition in the
contract in force in the P.W D. The bidder shall quote only single rate as an overall percentage
above or below or at the rates given in the schedule by a single entry at the bottom of the
schedule under the head "quoted rate of the bidder" by scoring out the irrelevant portion. The
rates quoted shall be inclusive once covering all the operation contemplated in the
specification and tender schedule and all incidental work necessary for such operations such
as shoring, bailing, form work, scaffolding, etc The rates quoted all be inclusive of all

applicable taxes.

2. The rates quoted by the bidder for the various items shall be inclusive of
all tools and plants required for the proper execution work and all other incidental

charges and separate claim for these will not be entertained under any circumstances.

3. The quantities shown in the schedule are only approximate and are subject
to variations and the bidder is bound to do additional quantities of work if found necessary at

his quoted rates.
4. All the rates quoted should be inclusive of sales tax also.

The bidder has to quote for the specification and unit noted in the schedule. All
suggestions, remarks, corrections and insertions are only to be made only in the

“Remarks” page/ section of the online bid. Any revision / correction in price
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shall be made only by way of submitting another bid, complete in all aspects as stated in

this tender, on or before the stipulated date & time of bid submission.

5. The contractor has to quote for the specification and unit noted in the
schedule. No correction of specification unit or quantity is admissible and if they make

any correction in the specification, etc., the same will be rejected.

6. The scanned copy of following documents shall be submitted along with the

online bid in cover specified:

6.a). Copy of bidder’s Registration
Certificate attested by

Superintending/Executive Engineer in PWD

6.b). Preliminary Agreement on a Rs. 200/- stamp paper. Stamp paper
charges to be borne by the bidder himself.

6.c). e-payment form duly filled
7. The bidder should submit the declaration in the form attached.

8. The bidder is bound to carry out items of works which are not expressly or
impliedly described in the tender schedule plans, specifications sand agreement but
which are found necessary for me proper completion of the work during execution, the
work during execution. payment for such extra items will be made on the basis of

extra item conditions vide clause 23 (¢) of form No GWD  §3.

9. For LS items the bidder will be paid only for the actual quantity of work done
or materials supplied and labour engaged at agreed rates for such items and as per
condition No.10 above for extra item but such payment will be limited to the lumpsum
quoted by the bidder. If he fails to quote definite LS rates for such items the L S amount

provided in the schedule will be operative in his case.

10. Program chart of the work should be submitted with the bid.
11. The contractor should obtain and submit the approval certificate of

electrification work from electrical Inspectorate.

12. The Contractor has to make his own arrangements for water and
electricity required for the construction as well as to the use of his labourers.

No extra claim towards this will be entertained by the Society.
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12.

As per G.O.(P)No0.13/2012/PWD dated 01.02.2012 Bitumen required for
the work shall be purchased by the bidder and complete the work.
In order to have a uniform procedure, for preparing estimate the following
direction are issued for strict compliances by all concerned .

The cost of bitumen may be taken, as Rs. for 80/100 grade,

Rs. for 60/70 grade, Rs. for NRMB, Rs. for

Bitumen Emulsion inclusive of Excise duty and Sales Tax, for packed bitumen for
estimate purpose, bidders profit shall not be given on the cost of bitumen, conveyance
can be allowed. If bulk bitumen is used in the actual execution of the work, savings on
this account shall not be utilized for excess quantities / additional works etc. Bulk
bitumen shall be used to the maximum extent.

The requisition for purchase shall be placed through the Executive Engineer,
concerned.

The cost of bitumen is revised to Rs. for 80/100 grade, Rs,
for 60/70 grade, Rs, for NRMB, Rs. for Bitumen Emulsion
with effect from as per G.0.(Ms).No.

11. For materials issued for the work but not used and not returned to the store sales
tax at the prevailing rates will be recovered in addition to the departmental recovery plus

20 per cent storage.

For cement and M. S. rods issued for the work but not used a penalty of
Rs. per 50 kilograms of cement and Rs. Per
kilogram of MS. Rods will be recovered in addition to the value, 20 per cent
storage and sales tax.

13. It will be the responsibility of the bidder to obtain necessary land for stacking

the materials for arranging the work.

14. Metal of the required sizes alone should be brought to the site of the work.
Breaking boulders or rubble into metal will not be allowed either on or the side of the

road. Metal should be stacked on one side of the road only and in such a way as not to
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cause any hazards to traffic. The stacks should be formed as per the standards profile

current in the department.

15. Granite stone metal supplied should be sound, hard tough and durable free from
any decayed matter and of uniform colour and texture. Each piece should have sharp

angular edges. The metal should not also contain any quarry dust or earth.

16. Silicious gravel shall consist of only hard nodules not more than 40mm. nor less
than 6 mm. dia. in and direction scraped from the hill sides and free from admixture of

earth or laterite chips.

17. Sand supplied should be clean, sharp and gritty to the touch, free from clay and

other impurities and obtained from running water courses.

18. Variation in supply in each 200metre length exceeding 1 per cent from the
approved indent will not ordinarily be allowed. But supplies above i percent over the

stipulated quantity in the particular 200 metre length may be accepted at the discretion of

3
the Executive Engineer and in that case such will be paid at A of the agreed rate.

Similarly if supplies fall short by more than 1 per cent recovery for this deficiency will be

1
made at A of the agreed rates. Excess supplies or deficiency in supplies over

percent however will be accepted only at the discretion of the Executive
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Engineer subject to its being penalised at half of the agreed rates. The maximum penalty shall

however be limited to 10 percent of the contract.

19. The bidder will have to make his own arrangements to convey the materials
supplied by the department and for stacking, of materials and site shed, etc. , which are found
necessary for the proper, execution of the work. He will also be responsible for the safe

custody of the materials till, they are used on works.

20. The bidder should take out licence for storing gun powder and explosives required

for rock blasting as per Explosive Act, 1940.

21. If the department undertake the supply of any materials, no claim for extra payment

due to delay in supply of those materials will be entertained.

22. If materials other than those specified in the tender are issued by the department,
recovery will be effected at data rate plus storage plus sales tax or at current market rates at
the time, of issue whichever is higher.
23. Hire charges of tar boiler and sprays if supplied departmentally will  be
recovered as mentioned in the tender schedule per day for the whole period they are in the

custody of the bidder.

24, Machinery like concrete mixer, pumpset, etc, if available will be supplied by the
department as per rules and hire charges recovered from the bidder at the prevailing
departmental rates. The bidder has to take the machinery from the store and return to the

same spot at his cost and responsibility.

25. A day means 8 working hours for purpose of calculation of hire-charges of

rollers, pumpsets and other machinery unless otherwise specified.

26. The bidder has to take, the roller from the

and return it to the same spot at his own cost and responsibility.

27. (a) "when power roller (which term includes steam and diesel rollers) are hired
out to bidders hire charges for the rollers (which include cost of lubricating oils grease,
small stores and establishment charges but excludes cost of fuel) shall be recovered at the
rate specified in the tender shcedule per day of eight hours or part there of, for the full
period the roller is hired out to the bidder including non-working days, except, for

authenticated periods of break down of the roller for the full working hours of a day (that



is 8 hours from § a. m. to 5 p. m including one hour interval for lunch}, and for Sundays

and other public holidays, if there no work on these days" .

(a) The daily rate of hire fixed by the Chief Engineer shall be for a day of 8 hours or part there of

between 8 am. and 5 p.m. with one hour's interval for lunch").

(b) "If there is work on Sundays and other public holidays the hire charges for the roller, shall be

recovered at the rate of 1.20 times, the rate for normal working days”

28. (a) "When power rollers worked on any day, in excess of eight hours (that is outside the
normal working days between 8 a m. to 5 p.m.) hire at the rate of 1.20 times the hourly
rate applicable for that day (based on the rate for 8 hours) shall be levied for every extra

hour or part there of".

(b) "The average out-turn expected a power roller for a day of 8 hours is as fixed by the Chief
Engineer ,Administration. for the various items of road work. A variation of plus or minus
12 per cent may be allowed to this average. If the daily out-turn from the roller
1

falls outside the permissible variations, the bidder shall be charged at 1 _ times the rate
of normal hire for the day specified for the roller concerned. However this clause shall not

be applicable in cases where variation is due to authenticated periods of break down of

the roller or inclement weather".

(c) In addition to the hire charges necessary water, split firewood, diesel oil (fuel oil) or power as
the case may be required for the efficient working of the roller, shall be supplied by the
bidder".

29. If part payment is claimed for metal supply 20 percent of the supply will only be
made in the part bill. The spreading and consolidation should be done within two

months of supply.

30. The payment of the earth work items will be made as per level measurements or tape

measurements as per rules prevailing in the department.

31. All items should be carried out as per the relevant specification in the M.D.S.S,
MoRTH, CPWD or IRC and all clauses of preliminary-specification should be complied
with.

32. The moulds, shuttering etc., required for the work should be made by the bidder and

got approved by the departmental officers at site before use.



33. Tribes of the locality should be employed to the maximum extent possible. The bidder
should pay fair wages to the labour engaged on the work which will be fixed by the
Government as specified in G. O. 18-8597 / 55/LD.. dated 7th March 1955 with
ammendments time to time and any dues to the labour will be recovered from his bill as

fixed by the departmental officers.

34. The bidder alone is responsible for the safety of his labourers and damages, if any

payable under "Workmen's Compensation Act" will be to his debit.

35. It shall be the contractor's responsibility to protect the public and his employees
against accident from any cause during execution of the work and he shall indemnify the
Government against any claims for injury to person or property resulting from any such,
accident and he shall, were provisions of the Workman's Compensation Act apply take

steps to properly insure against any claims there under.

36. The bidder shall be liable for any loss caused to the Government on account or the
above work including any that may arise due to non-fulfillment of the contract. He should

comply with the rules laid down in the Central P. W. D. Contract regulations regarding

fair wages.

37. The work shall be completed in all respects and also at the rate of progress within the
time limit and stipulations in the Form No. 83 Notice inviting tender, failing which the bidder

is liable to be fined as stipulated in special condition No. 49.

38. Defects, if any noticed as per PWD Manual will be got rectified by the bidder, in default
of which this will be attended by the department and the cost made good from the bidder.

39. The bidder should produce latest sales tax and agricultural income-tax clearance

certificate and also income tax clearance certificate for receiving final payment.

40. The bidder shall be responsible for the payment of sales tax as per rules in fore from time
to time and the rates quoted for various items remain unaffected by any changes that may be
made from time to time in the rate at which such tax is levied. Sales tax agricultural income
tax and income tax due to Government from the bidder will be recovered from his bill for the

work as per the advise of the authorities concerned.

41. All sums due to the Government under or by virtue of this contract shall be recoverable
first from the security furnished by the bidder and if the same is found insufficient, such

deficit amount shall be recoverable under the provisions of the Revenue Recovery Act for the



time being in force as though the same were arrears of Land Revenue or in any other manner

as the Government may deem fit.

42. The bidder agrees that before final payment shall be made on the contract, he will sign
and deliver to the Executive Engineer either in the measurement book or otherwise as
demanded, a valid release and discharge from any and all claims and demands whatsoever for
all matters arising out or connected with the contract Provided that nothing in this clause
shall discharge or release the contractor from his liabilities under the contract. It is further
expressly agreed that the Executive Engineer in supplying the final measurement certificate
need not be bound by the proceeding measurement and payments. The final measurements, if

any, of the Executive Engineer shall be final conclusive and binding on the bidder.

43. The tender notice and Form No. 83 notice inviting tender shall form part of the
Agreement.

44. The date fixed by the Superintending Engineer for the commencement and comple-
tion of works as entered in this agreement shall be strictly observed by the bidder who shall
pay damages at the rates of (1) one percent on the estimated value of the contract for every
day not exceeding five days that work remains uncommenced or unfinished, after the
proper date and further to ensure good progress during the execution of works the bidder
shall be bound unless the contract provides otherwise in all cases in which the time allowed
for a work exceed one month to complete. One fourth of the whole work to be done when
one fourth of the whole time allowed for it has elapsed, one half of the work when one half
of time has elapsed, and three fourths of work when three fourth of time has elapsed and the
penalty for the failure in either of these cases shall like wise be that the bidder shall be
subject to pay daily damages at the rate of (I) one percent on the estimated value of the
amount of work that should be completed by that time provided always that entire amount of
damages to be paid under provisions of this clause shall not exceed in the whole amount of
retention plus the security deposit. All damages payable under the provisions of this clause or
clause 12 of the conditions of contract shall be considered as liquidated damages to be
applied to the use of this Government without reference to the actual loss sustained owing to

the delay.

45. If during execution, the proportion of usage of materials issued departmentally alone is
varied for which the price has been fixed in the tender, the quoted rate of the item will be
allowed effecting short or excess of departmental materials actually used as well as labour

charges or handing the short or excess is any provided is in the same position.



46. The earnest money deposit of the unsuccessful bidders will be refunded immediately
after tabulating the tenders keeping only the earnest money of the first two lowest bidders via
electronic media, the earnest money of the remaining two unsuccessful
bidders will be refunded within a week from the date of acceptance of tenders via electronic

media.

47. The  bidder should engage at his own cost a diploma holder
(CivilEngineering)withsufficient practical experience for the

properexecution and supervision of works costing costing  from Rs lakhs to
lakhs and one Engineering Graduate and one diploma holder (Civil Engineering for works
costing up to Rs.___ lakhs and one Engineering Graduate and two diploma holders
for P.Q. works according to the tenure of contract paying Rs. p.m and Rs.

p m. to Engineering Graduate and

diploma holder respectively.

48. All other conditions and specifications of contract are the same as those in the depart-

ment.
49. The method of measurements will be as per Indian standards
50. All concrete should be machine mixed and vibrated.

51. The bidder must clearly understand that the settlement of claims either by part bills or
by final bill will be made only according to the availability of budget provision and
allotment of funds made with the Divisional Officer in charge of the work under the
respective head of account in which the work is sanctioned and arranged and also subject
to the seniority of such bills. No claim for interest or for damages whatsoever shall be
made for the related settlement of bills. No such claims shall be admitted by the

Government.

52. All the other conditions apart from the above mentioned will have to be considered as

based on the Revised PWD manual 2012 with effect from 01.02.2012.



SPECIAL CONDITIONS FOR GST

It will be the liability of contractor to remit the GST to the tax mechanism. No
amount will be paid above the contract amount as GST by the society.

Executive Director /Chief Executive Officer
Kerala ayurvedic studies and research society , Kottakkal

Special Conditions....... (1)

Bills shall be submitted in accordance with the form supplied by the Executive
Engineer and the rates at which the value of the work calculated shall be as those entered in
the attached schedule of rates. The allow for a guarantee fund of 10 percent, for all payments
to the bidder recovery is to be made by the Executive Director, at the time of payment. This
guarantee fund of retention money shall be made in favour of the Executive Director in
charge of the work subject to the condition that if recoveries are to be made for such amount
which become due to Government it will be recovered from the deposits.

The bidder shall deposit the entire retention money initially in bank before the
first running account bill is passed and paid. Additional retention money on the basis of the
revision of probable amount of contract and it shall also be deposited in bank before the bill
in which such additional claim in excess of the original probable amount of contract is passed
and paid. But the amount so held as retention plus the security deposit of 5 percentage as per
clause (1) shall not at any time exceed 10 percent of the contract amount subject to the
condition that the maximum amount of total security including earnest money deposit, further
security and the retention amount from bills will be limited to Rs.5 Lakhs for works costing
upto Rs. 1.00 Crore and 10 lakhs for works costing above Rs.1.00 Crore if the authority
executing the agreement is satisfied that the amount so retained shall covers the liabilities of
the bidder if any. The retention amount which is held as additional security will be released

by the officer competent of making payment of the work to the satisfaction of the tendering



authority and finally taken over the Government and shall retain only such amount as he
may consider necessary to be recovered as the liabilities if any of the bidder. The maximum
period of retaining the security deposit is 28 days after completion of the defect liability
period from the date of completion of the work. The security amount will be necessary
released earlier to this at the direction of the superintending Engineer, concerned, provided he
is convinced that the amount as per the final bill will cover all liabilities of the bidder and
recorded and provided further that the bidder has produced the latest clearance certificate of

Income Tax and Sales Tax. Till then the responsibility will rests with the bidder.

Note : The bidder should make his own arrangement for providing and bringing hot mix

plant required for bitumen concrete work.

Special Conditions....... (2)

Land required for the work may not be available in full. Further land will be handed over
as and when it is received from the Land Acquisition Authority. The bidder shall not
be eligible for any extra or enhance claims or for compensation due to the non-
availability of entire land. He shall also not be eligible for any claims or compensative
for the non- completion of the work within the agreed time and for continuing the

work in the extended period of agreed time due to the above reasons.

In the case of any delay in shifting the Telephone posts, Electric posts, Electric over head
line and cables, water lines etc. by the concerned Department, this department shall
not in any way be liable for damages provided. A proportionate extension of time of

completion of work will be granted in deserving cases on application by the bidder.

For new road construction works, the road shall be opened to traffic after completion of
the sub base course, for minimum of one monsoon. B.T. should be carried out on and

even metalled surface after the above period.

For new works having guarantee period of 36 months in the agreement, the bidder is
bound to do the black topping work along with the original work, after the full

settlement of the road is over and he is bound to rectify the damaged.
FAIR WAGE CLAUSE

(a) The bidder shall pay not less than fair wages to labourers engage by him on the work.



"Fair wages" means wage whether for time or piece work notified at the time of inviting
tenders for the work and where such wages have not been so notified the wage prescribed by

the Central P. W. D. for the District in which the work is done.

(b) The bidders shall notwithstanding the provisions of any contract to the contrary cause
to paid a fair wage to labourers indirectly engaged on the work including any labour engaged
by his sub bidder in connection with the said work as if the labourers had been immediately

employed by him.

(c ) In respect of all labour directly or indirectly employed in the works for the performance
of the bidder's part of this agreement the bidder shall comply with or cause to be complied
with (the Central P.W.D. bidder's labour regulations made by Government in regard to
payment of wages, wage period deduction from wages recovery of wages not paid deduction
unauthorisedly made maintenance of wages register other terms of employment inspection
and submission of periodical returns and all wages cards, publication of scale of wages and

returns and all other matters of a like nature.

(d) The Executive Engineer or Subdivision Officer concerned shall have the right to deduct
from the moneys due to the contactor and any sum required of estimated to be required for
making good the loss suffered by 2 worker or workers by reasons of non fulfillment of the
conditions of the contract for the benefit of the works nonpayment of wages or deductions
made from his or their wages which are not justified by their terms of the contract or non

observance of the regulations,

(e) Vis-a-vis the Central Government the bidder shall be primarily liable for all payment, to
be made under and for the observance of the regulations aforesaid without prejudice to his

right to claim from this sub bidders.

(f) The regulation aforesaid shall be deemed to be a part of this bidder and breach there of
shall be a breach of this contract.
CLAUSE-45 OF M.D.S.S.-ACCIDENTS-HOARDING-LIGHTING-OBSERVATIONS
—WATCH MEN-

(a) When excavations have been made or obstacles have been put in public through fares
or in places where there is any likelihood of accidents, the bidder shall comply with any
requirement of law on the subject and shall provide suitable boarding, lighting and watchmen
as necessary.

(b) It shall be the bidder's sole responsibility to protect the public and his employees



against accident from any cause and he shall indemnify Government against any
claims for damages for injury to person or property, resulting from any such accidents
and he shall, where the provisions of the Workmen's Compensation Act apply take
steps to property ensure against any claims there under.

(c)  On the occurrence of an accident which results in the death of any of the
workmen employed by the bidder or which is so serious as to be likely to result in the
death of any such workmen, the bidder shall within 24 hours of the happening of such
accidents, intimate in writing to the concerned Section Officer of the society, the fact
of such accident. The bidder shall indemnify society against all loss or damage
sustained by society resulting directly or indirectly from his failure to give intimation
in the manner aforesaid including the penalties Of fines if any payable by society a
consequence of societies failure to give notice under the Workmen's Compensation
Act or otherwise conform to the aid Act in regard to such accident.

(d) In the event of an accident in respect of which compensation may become
payable under the workmen's Compensation Act VIII of 1923 and its amendments
time to time whether by the bidder or by the society as principal it shall be lawful for
the Chief Executive officer to retain out of moneys due and payable to the bidder such
sum or sums of money as may, the opinion of the said Executive Engineer, be
sufficient to meet such liability. The opinion of the Executive Engineer shall be final

in regard or all matters arising under this clause.

Executive Director /Chief Executive Officer
Kerala ayurvedic studies and research society , Kottakkal



SPECIAL CONDITION TOWARDS CONSTRUCTION OF KERALA CONSTRUCTION
WORKERS WELFARE FUND BOARD.

1 percent (one percent ) the bill amount including cost of departmental
materials and hire charges of departmental tools and plant will be recovered towards the
construction of Kerala construction workers welfare fund be and as Kerala construction
welfare fund scheme 1990. this amount shall be remitted to K.C.W.W.F. by the Executive
Engineer within 15 days on the payment to the bidder.

Executive Director /Chief Executive Officer
Kerala ayurvedic studies and research society , Kottakkal

FORM OF DECLARATION

. I,_hereby declare that

none of my relations as per the list given in section, 6 and Schedule I-A of the Companies

Act, 1956 is in charge of the above work or are having control over it.

2. 1 , hereby distinctly

and expressly declare and acknowledge that I have read the Madras detailed standard
specifications, MoRTH specifications, IRC Specification, CPWD Specificaton and the

preliminary specifications therein.

Executive Director /Chief Executive Officer
Kerala ayurvedic studies and research society , Kottakkal

Note:- If the bidder is found at any stage to have suppressed any information required, his
earnest money for the work is liable to be forfeited and the bidder entered into, will

stand cancelled.

Executive Director /Chief Executive Officer
Kerala ayurvedic studies and research society , Kottakkal



FORM OF TENDER

KERAILA AYURVEDIC STUDIES & RESEARCH
SOCIETY, KOTTAKKAL

Name of Work : Providing Wall Tiles to Dhamnwanthari bhavan
Panchakarma Rooms in First Floor and Second Floor

in Kerala Ayurvedic Studies and Research Society,
Kottakkal

Name of Bidder :

Address of Bidder :



KERAILA AYURVEDIC STUDIES & RESEARCH
SOCIETY.KOTTAKKAL

Specifications
PART I - GENERAL

The rates tendered by a Bidder for the work shall
include the cost of :

a) All labour and supervision thereof, all materials, tools, implements and plant
of every description, ladders, cordage tackle, etc. as well as the provision of safe and
substantial scaffolding required for the proper execution of the work in conformity with
the various items of work;

b) Supplying the requisite agency with necessary equipments, to set out the
work as well as to afford facilities for such examination of the work as the De-
partmental Officers may at any time consider desirable, as also to count, weigh and
assist in the measurement or check measurement of the work or materials;

c) Providing and maintaining all temporary fences, shelters, lights , watchmen
and danger signals and such other precautions as are necessary for the pro- tection of
the work or materials, as well as to protect the public and those connected with the
work from accidents at the site of, or on account of the work;

d) All sheds, mortar mills and mixing platform of every kind required for the
proper execution of the work according to the specifications;

e) All fees and royalties of materials and
f) Finally clearing away of all rubbish, surplus materials, plant etc. on completion

of the work and dressing and leveling of and restoring the site to a tidy condi- tion, prior
to handing over the work to the Division Officer or his authorized assistant and also its
maintenance until so taken over.

2 In the case of supplies of materials such as rubble, broken stones, gravel, sand
etc. which may have to be measured prior to being used on the work, the Bidder must
always stack or arrange them neatly on level ground or on ground cleared and leveled
by him for the purpose in such manner as may be ordered by the Officer-in-charge so
that they may be easily susceptible of inspection and measurement, the cost of such
clearing, leveling and stacking or arranging being included in the rates for work. Each
stack must be straight and of uniform section throughout and of the dimensions specified
by the Officer-in-charge. Materials not stacked or arranged in accordance with
instructions issued will not be measured and paid for.

3 The Bidder shall be bound to bear the expense of defense of any action or law
proceedings that may be brought by person for any injury sustained owing to neglect of
above precautions in connection with the execution of the work, and to pay any
damages and cost which may be awarded in consequence.



4 The Bidder shall also help himself out of any difficulties of penalties arising from
interference with private property in the execution of the contract.

5 The Bidder should state whether he has all the plant necessary for execution of
the work. If the opinion of the Division Officer, Bidder's own plant is neither sufficient
nor suitable for the proper execution of the work, the department may supply other
available plant and recover reasonable hire for the same. The Division Officer’s decision
in the matter shall be final and binding on the Bidder.

6 The Bidder shall bear the running expenses inclusive of pay of the
departmental staff attached to such plant and cost of repairs of all Government plant
while in his possession on hire as also the cost of restoring the same in good
condition at the time of return, due allowance being made for fair wear and tear.

7. All materials and plant that are to be made over to the Bidder by the
Department shall be handed over to him at the society and the charges for their
handling, loading and unloading and conveyance to and from for the respective work
as also for stacking the materials neatly and in regular heaps on the ground or sheds
to which they are brought shall be deemed to be included in the rates for the work.

& Unless otherwise specifically provide for in the contract, the Bidder shall at his
own cost keep all portions of the work free from water whether due to springs, or
inclement weather and neat and sanitary condition and shall also see that drainage
and sewage are prevented from entering the site of work or accumulating therein.

9. The Bidder shall be responsible for the proper use and bear the cost of
protection of materials made over to him by the Department for use on the work and
bear any loss form deterioration of from faulty workmanship or any other cause. The
cost of materials thus allowed to deteriorate amounting as it does to and excess
issue over sanctioned quantities, will be recovered at rates 20 percent over the actual
cost. The orders of the Division Officer in the matter shall be final binding on Bidder.

10 The Bidder shall be responsible to see that the level or the other pegs,
profiles, bench, marks masonry pillars or other marks set up by the Department for
guidance in the execution of the work are not disturbed, removed or destroyed, the
will be replaced by the Department at the cost of Bidder.

1L Any materials brought to the site of work, or any work done by the Bidder
but rejected by the Officer-in-charge as being not up to the specifications shall in the
case of materials supplied be then and there removed from or broken up at the site
of work, and in the case of work done, the dismantled or rectified at the expense of
the Bidder, as may be ordered by the Officer-in-charge.

2 In all cases whether so specified in the contract or not , the work shall be
executed in strict accordance with the Bidder's accepted tender and these
specifications and with such further drawings and specifications and orders as may
from time to time be issued by the Division Officer.

3 Whenever the Bidder is ordered by the Division officer or his authorized
assistant or subordinate to execute any item of work which is not in the tender, it
shall be the Bidder’s duty to get a special price arranged for any item and to see that
it is written in the work spot order book (which shall be provided by the division
officer and kept in the work spot by the subordinate-in-charge) and that this order is



initiated and dated by the Bidder and entered in the work spot order book and
initialed both by the Bidder and the departmental officer ordering such extra item
that Bidder shall have not claim for extra payment.

14 Arbitration shall not be a means of settlement of any disputes or claims arising

out of
the contract relating to the work.

Specification

Part II Materials

Part III Work
(As current in the Kerala Public Works Department)



KERALA AYURVEDIC STUDIES & RESEARCH SOCIETY,KOTTAKKAL
FORM OF TENDER
Name of Work: Providing Wall Tiles Dhamnwanthari bhavan

Panchakarma Rooms in First Floor and Second Floor in
Kerala Ayurvedic Studies and Research Society,

Kottakkal
To
Chief Executive Officer/Executive Director, Kerala
Ayurvedic studies & Research society, Kottakkal
Sir,
1. I/We do hereby tender to execute the works enumerated in the Schedule ac-
companying in accordance with the terms in your tender Notification date.
and specifications and conditions of contract in force in Kerala
P.W.D.
2. Copy of the signed specifications signed is also enclosed.
3. I/We further agree to complete the whole work in
from date of receipt of order to start work, and / or in the case of piece-
works, maintain the minimum rate or progress specified in the Tender Sched-
ule.
4, I/We do/do not agree to accept and carry out such portion of the work includ -

ed in my/our tender as may be allotted to me /us if the whole work be not given to
me/us.

5. In consideration I/We being registered as a Bidder in the Kerala PWD and in-
vited to tender, I/We agree to keep the tender open for acceptance

days from the date of submission thereof and not to make any

modifications in its terms and conditions which are not acceptable to Govern-

ment.
6. I/We agree that Arbitration shall not be a means of settlement of any disputes
or claims arising out of the contract relating to the work.

A sum of Rs, is hereby remitted online as Earnest Money. If I/We

fail to keep the tender open as aforesaid or make any modifications in that
terms and conditions of the tender which are not acceptable to Government.
OR

If after tender is accepted, I/We fail to execute the agreement as provided in
clause 13 of tender notifications or to commence the execution of the work as
provided in the conditions. I/We agree that the government shall , without
prejudice to any other right or remedy be at liberty to forfeit the said earnest
money absolutely and also recover from me/us the entire loss that may be
caused to the Government by the retender or rearrangement of the work or
otherwise under the provision of the Revenue Recovery Act or otherwise.

Nationality :



Full Name of Bidder:

Place of Residence:



'process being followed in the department.

No. cp / nd m“’l PLAJ Qaggg‘ﬁolr)_ Office of the Chief Engineer
PWD Administration
'I‘himvananthapuram
Dt. O] #2015
CIRCULAR

Sub: Implementation of guidelines in the PWD Quality Control hianual and PWD
Laboratory Manual

Ref: 1. G.O(Rt) No.1339/2015/PWD dated 10.9.2015
2. G.O(Rt) No.1346/2015/PWD dated 11.9.2015

Government vide orders cited have approved the Quality Control(QC) Manual
and Laboratory Manual for Public works Department. The Quality Control Manual is
intended to evolve a uniform procedure for monitoring the three tier quality control
process envisaged in clause 2401 of the Revised PWD Manual 2012. The Laboratory
Manual gives guidance to the Engineers and technical staff in the QC laboratories and
the field Engineers on the procedure to carry out QC tests.

" The Chief Engineers’ Committee in the meeting held on 39.9.2015 discussed in
detail the mode of implementation of the Quality Control Manual and the Laboratory
Manual. The Committee took the view that since the documents are instrumental in
ensuring quality of public works, it should be implemented forthwith without waiting
for the hard copies. The Committee decided to officially publish soft copies of the
approved QC Manual and Laboratory Manual in the PWD web portal to enable the
field officers and Contractors to acquaint with the contents. The Committee further
decided to issue guidelines for implementation so that there is uniformity in the QC

-

based on the decisions of the Chief Engineer’s Committee, the following directions are
issued for strict compliance. '

1. All field officers and staff engaged in execution, quality control and processing of
bills shall familiarize themselves with the relevant provisions of the said
documents.

2. The provisions of the Quality Control Manual regarding first tier QC are applicable
to all works costing above Rs.15 lakhs, tenders of which are to be invited from
15.10.2015. However for second tier QC tests, there is no such monetary limit.

3. Though the second tier quality control is intended to be done on a random basis,
QC wing shall inspect maximum number of works including original, maintenance
and repair works and conduct QC tests as per recommended frequency in the QC
Manual.

4. For projects costing above Rs.15 lakhs,1% of the project cost shall be included in
the detailed estimate for meeting the expenses related to second tier quality
control.

5. Sampling, testing and recording test results shall be done as detailed in the QC
Manual and the QC Laboratory Manual.

6. The QC test results in the first and second tier tests shall be forwarded to the
Assistant Executive Engineer and Executive Engineer in charge of execution
through e mail.The hard copy shall also be forwarded simultaneously




7. Executive Engineers shall evaluate the test results, issue instructions for
rectification and certify the rectifications so done, as detailed in the QC Manual.
Payment for works where rectification is necessitated shall be made only after the
above certification.

8. Responsibilities related tc quality control are vested with the Contractor and
officers in charge of proj :cts and QC laboratory including Overseer, Assistant
Engineer, Assistant Execu ive Engineer and Executive Engineer. Clause 10 details
the responsibilities of field officers and clause 11 that of officers of the QC wing.
The responsibilities shall be fulfilled by each officer. Officers evading the
responsibilities listed shall face disciplinary action.

9. Intimation to the QC wing shall be made by the Agreement Authority and the
Assistant Engineer in charge of the project as detailed under clause 8. Disciplinary
action will be initiated against officers who do not report the details in time.

10.Quality Control Register maintained in Section office shall be verified by the
Assistant Executive Engineer frequently to ensure compliance of the QC process.

11.QC Manual requires that non compliance of instructions regarding quality control
shall be recorded in Work spot order book by the Overseer and Assistant Engineer.
The inspecting officers are also required to record their observations regarding
quality control in Work spot order book. As per clause 2105 of Revised PWD
Manual, Work spot order book has to be maintained for all works exceeding T.S.
powers of Assistant Executive Engineer in the form prescribed in Appendix 21008,
Hence maintenance of Work spot order book shall be compulsory at the said
project sites from 15.10.2015.

12.The checklists under Appendix III, IV, V and VI shall be prepared by the Overseer
supervising the work during execution of the relevant item and submitted to the
Assistant Engineer within one week from the date of execution. The same shall be
submitted to the Executive Engineer forthwith after scrutiny by the Assistant
Engineer and Assistant Executive Engineer. Checklists under Appendix [ and II
shall be forwarded along with thebills. No bills shall be passed without thorough~
evaluation of the checklists by the Executive Engineer. -

13.The Chief Engineer, Buildings shall initiate action to develop a module for Quality
Control in PRICE software. All test results in first and second tier shall then be
uploaded in the module, Photographs of sampling/testing as required in the QC
Manual shall also be uploaded in the module. The entire quality monitoring
process shall be through PRICE software once the module is developed.

14.Till the module is developed, the photographs of sampling/testing in the field
laboratory related to the first tier shall be forwarded by the Assistant Engineer to
the Assistant Executive Engineer and Executive Engineer by e-mail on the next day
of sampling/testing. For second tier tests, this shall be done by Assistant Engineer
of QC laboratory, who shall forward the photograph of sampling on the next day to
the Executive Engineer, QC.

15.Chief Engineer, Buildings, as Convener of the Technical Committee will initiate
action to prepare the list of officers to he empanelled for the third tier Quality
Control ie., the Technical Audit envisaged under clause 2406 of the Revised PWD
Manual, in consultation with the Chief Engineer, Designs. The panel shall consist
of experts in the field of engineering relevant to the project to be audited. The list
so prepared shall be submitted to the Chief Engineer’s Committee for evaluation
and recommendation to Government for approval.

16.Technical Audit shall be compulsory for all projects costing above Rs.5 crores
which are tendered from 15.10.2015,



1. Quality Control for the various items in this project shall be governed by the

G.O(Rt) No.1346/2015/PWD dated 11.9.2015 and published in the PWD web
portal.

2. The intending bidders are expected to familiarize with the contents of the QC
Manual so published before participating in the bid.

3. Technical Audit as envisaged in clause 2406 shall be carried out for the project,
The agency entrusted shall extend full cooperation for carrying out the Technical
Audit,

4. The bidder whose tender is finally approved is bound to post technical personnel
who are well versed with the quality control tests and other guidelines stipulated in
the QC Manual.

S. For projects costing more than Rs,200 lakhs, the entrusted agency shall establish
site laboratories with required facilities.

6. Primary responsibility for ensuring quality control in each item of work in the
project shall be vested with the agency entrusted with the project

7. The entrusted agency shall conduct first tier quality control tests for all items of
work at the site laboratory /approved laboratory as per procedure stipulated in the
Manuals at his own expense. :

8. The agency shall rectify all defects identified during the first and second tier QC
tests and during the Technical Audit (third tier) '

9. Wherever specified, the entrusted agency shall also obtain Manufacturer’s Test
Certificate from the manufacturer/dealer and submit the same before executing
the items listed in such certificates.

10.The rates quoted by the bidders shall include all expenses for carrying out the first
tier quality control tests. Expenses for third party tests detailed in clause 7.4 of the
Introduction in the QC Manual, if required, shall also be borne by the agency
entrusted with the project.

The following items shall be appended to the agreement conditions while executing

agreement for a project tendered on or after 15.10.2015,

1. Quality Control for the various items in the project shall be governed by the
provisions of PWD Quality Control(QC) Manual approved vide G.O(Rt) No. 1339/

2. The contractor shall post technical personnel who are well versed with the
guidelines for quality control tests stipulated in the QC Manual.

3. The contractor should establish site laboratories with facility for testing as per
guidelines in the QC Manual.(for projects exceeding Rs.200 lakhs)

4. Primary responsibility for ensuring quality control in each item of work in the
project shall be vested with the contractor



Al
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5. The contractor cannot evade from the responsibility of ensuring quality in the
items of work done on the plea that he does not possess sufficient technical
knowledge or that the works done are supervised by the departmental officers.

6. The contractor shall comply with the instructions regarding quality related matters
issued by the departmental officers in charge of the project.

7. Non-compliance of instructions issued at site or non compliance to specification
requirements affecting the desired level of quality will result in termination of the
contract under risk and cost and penal action as stipulated in the Rules of
Registration of Contractors

8. Contractor shall conduct first tier quality control tests for all items of work at the
site laboratory /approved laboratory at his own expense. Contractor shall sign the
test reports so obtained before submitting to the Assistant Engineer.

9. Contractor shall obtain and submit Manufacturer’s Test Certificate before
executing items listed in such certificates. He shall record the certificate detailed in
the QC Manual below the Manufacturers test certificate and affix his signature
with date and name seal.

10.Contractor shall be responsible for the genuineness of the Manufacturer’s Test
Certificate obtained and submitted by him.

11.Contractor shall extend cooperation to the officers of Quality Control wing for
taking samples, curing and keeping them in safe custody whenever required. He
shall issue acknowledgement for the samples so kept under his safe custody.

12.Contractor shall also extend cooperation to the department in carrying out the
Technical Audit(third tier) for projects, cost of which exceeds Rs.5 crores.

13.The Contractor is bound to carry out rectification works at his own cost, if results
obtained during quality control tests either in the first-tier or second-tier do not
comply with the standards. He shall also carry out rectification works, if any
pointed out during technical audit done after completion of work,

14.The decision of the Executive Engineer regarding compliance of test results and
rectification works to be done shall be final and binding on the contractor.

15.Payment for works which are to be redone or rectified will be made only after the
Executive Engineer after inspection certifies in writing that the rectifications have
been done satisfactorily and the results of the tests conducted after the
rectification comply with the specified values.

16.Third party testing shall be done in an independent approved laboratory, if there is
dispute due to difference in the test results of first-tier and second-tier testing or if
any manipulated results are suspected. In case, certain specific tests cannot be
carried out with the facilities available in the Contractor’s site laboratory or the
Department laboratories, third party testing shall be resorted to.

17.Executive Engineer in charge of the work shall decide whether third party testing is
required to settle a dispute. This decision will be final and binding on the
Contractor.

18.Third party tests, if approved by the Executive Engineer shall be arranged by the
Contractor in an approved laboratory as directed by the Executive Engineer. It is
desirable that the test shall be done in the presence of the Assistant
Engineer/Assistant Executive Engineer and the Contractor to eliminate any further
disputes. The expenses shall be met by the Contractor. The result obtained in the
test shall be final and binding on both the Contractor and the Department. <7t

Chief Engineer |7\ 4
Administration”

| S



THE CONTRACTOR MUST PRODUCE HARD COPY OF THE
FOLLOWING DOCUMENTS IN THIS OFFICE AFTER THE CLOSING OF
SUBMISSION AND BEFORE THE OPENING OF THE BIDS OTHERWISE
TENDER WILL BE STRICTLY REJECTED WITHOUT ANY NOTICE.

1) ATTESTED COPY OF LICENCE (Attested by EE/SE)
2) PRILIMINARY AGREEMENT
THE TENDER OF CONTRACTORS WHO DO NOT FILL IN THE TENDER
DOCUMENTS (LIGHT CYAN COLOURED COLUMNS) WOULD BE REJECTED

SD/-

EXECUTIVE OFFICER /CHIEF EXICUTIVE OFFICER



PRELIMINARY AGREEMENT

Preliminary agreement entered into on this ......... day of
............................ 2018 (Two Thousand and Eighteen) between the Executive Director/
Chief executive officer, Kerala ayurvedic studies and research society , Kottakkal for and
on behalf of the Chairman, Governing body, KASRS, Kottakkal (hereinafter called the
society) of the one part and Sti........ccceeeeiieiiieeiiieeeeee e

.......................................................................................... (H.E full name and address of
contractor hereinafter called the contractor) of the other part of the execution of the
work*

WHEREAS the Society invited tenders for the work

AND WHEREAS para 13 of the notice inviting tenders started as follows. Before
commencing work or within a week after the date when the acceptance of the tender has
been intimated to him the tender shall deposit a sum sufficient to make up the balance of
5 percentage of the probable value of contract which together the amount of Earnest
Money Deposit shall be treated as security for fulfillment of the same and shall execute
the agreement for the work in the Society schedule form. If he fails to do this or in the
case of PWD contractors fails to maintain a specified rate or progress (to be specified in
each case in the tender schedule by the bidder) the earnest money and security deposit
shall be forfeited to Society and fresh tenders shall be called for. If as a result of such
measures due to the default of the bidder to pay the requisite deposit, sign contractors or
take possession of the work any loss to Society. results same will be recovered from him
as arrears of revenue by Revenue Recovery should it be a saving to Society, the original
contractor shall have no claim whatever to the difference. Recoveries on this or any other
account will be made from the sum that may be due to the contractor on this or any other
subsisting contractors or under Act or otherwise the Society. may decide.

NOW THEREFORE THESE PRESENTS WITNESS and is mutual agreed as follows.

1. The terms and conditions for the said contract been stipulated in the said tender form

to which the contractor agrees, a copy of which is hereto appended which forms para of

this is permanent, it is agreed that the terms and conditions stipulated therein shall bind

the parties to this agreement except to the extend to which they are abrogated or altered

to express terms and conditions herein agreed to and in which purpose the express
provisions herein shall.

2. The contractor hereby agreed and undertake to perform and fulfill all the operations

and obligations connected with the execution of the call contract work viz. the ------

(H.E name of the work) if warded in favour

of the contractor.
3. If the contractor does not come forward to execute the original agreement after the said
work is awarded and selection notice issued in his favour or commits breach of any



of the conditions of the contract as stipulated in clause 13 of the notice inviting tenders as
quoted above within the period stipulated them, the Society may re-arrange the work
otherwise or get it done departmentally at the risk and cost of the contractor and the loss so
sustained by the Society can be reach from the contractor under the Revenue Recovery Act as
if arrears of land revenue as assessed. The decisions taken by such authority, officer or
officers shall be final the conclusive and shall be binding on the contractor.
4. The contractor further agrees that any amount found due to the Society under or by
virtue of this agreement shall be recoverable from the contractor from his EMD and his
properties movable and immovable, as arrears of land revenue under the provisions for the
Revenue Recovery Act for the time being in force or in any other manner as the Society
may deem fit in this regard.
5. The contractor further assures that it is clearly understood that the settlement of the claims
either by part bills or by final bills will be made only according to the availability of budget
provision and allotment of funds of account in which the work is sanctioned and arranged
and also subject to the seniority of such bills. No claims for interest or for damages what so
ever shall be made for the belated settlements of claims of bills.

IN WITNESS WHEREOQOF SRI ....coooiiiiiiiit vttt eeiesiesiceeeiee eeveienie e
(H.E the name of the officer of the Department) for and on behalf of the society and

.............................. the contractor has set their hands on day and year first above written. Signed
DY STttt ettt b e beenbe s Officer/Officers of
Society in the presence of witnesses.

1.

2.

Signed and delivered by Sti.......... coeeieeviies ettt e

............... (the contractor) in the presence of witnesses. 1.



Requisition for e-Payment
[ To be attached with tender form as
per G.O (P) No.06/2012/PWD dated
10/01/2012 ]

Certified that I am having a Savings / Current Account in

Name of Bank:

at Name of Branch : with IFSC Code

The Account Number is

I wish to receive all payments in this account through NEFT and RTGS systems, as

the case may be, for all payments relating to this work.

Name of Bidder

Place:

Date:
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